

Republic of the Philippines COMMISSION ON AUDIT Regional Office No. VI Ungka 1, Pavia, Iloilo

BIDS AND AWARDS COMMITTEE Supplemental Bid Bulletin (SBB) No. 1

This SBB No. 1 dated June 11, 2021, for the project, "Construction of Two (2) Storey Record Storage Building (Phase I) at PSAO Antique PEO Compound, Binirayan Hills, San Jose De Buenavista, Antique," is issued to clarify, modify, or amend items in the Bidding Documents. Accordingly, this shall form part of the said documents.

PARTICULARS	AMENDMENTS/CLARIFICATIONS
Section V. Special Conditions of Contract – Item No. 14	Section V. Special Conditions of Contract – Item No. 14
Materials and equipment delivered on the site but not completely put in place shall be included for payment.	Materials and equipment delivered on the site but not completely put in place shall <u>not</u> be included for payment.
Section V. Special Conditions of Contract – Item No. 6	Section V. Special Conditions of Contract – Item No. 6
The Site is located at the Provincial Engineer's Office (PEO) Compound, Binirayan Hills, San Jose de Buenavista, Antique and is defined in drawing Sheet No. A1.	The Site is located at the Provincial Engineer's Office (PEO) Compound, Binirayan Hills, San Jose de Buenavista, Antique and is defined in drawing Sheet No. A1.
A Certificate of Site Inspection shall be secured from a duly designated COA Representative:	A Certificate of Site Inspection shall be secured from a duly designated COA Representative:
Avelino L. Eguia, Jr. Administrative Assistant V COA – PSAO San Jose de Buenavista, Antique	Avelino L. Eguia, Jr. Administrative Assistant V COA – PSAO San Jose de Buenavista, Antique Tel No. (036) 641-6244 / 540-9030 Mobile No. 09754380436

Atty. ANNA LYDETTE M. GIRADO
BAC Chairperson